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John Cressey

From: Jim Bouquet
Sent:  Tuesday, February 03, 2009 9:14 AM

To: Austin Cannon; Bob McCabe; Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale;
Cale Ellis; Craig Starkman; Curtis Schopp; Daphne Millay; Darryl Verville; Dick Grimm; Don
Littlefield; dwideman@sabredemolition.com; Earl Cook; Gregg Bradford; Jeremy Greenman; Jesse
Childs; Jim Bouquet (joouquet@summitenv.com); Joel Butler; John Clark; John Fleming; John
McCune; jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins;
M.C. Hall; Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mike Costello;
Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; Paul Chabot; Pete
Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott Ferland; Scott Homrich; Seth
McGee; Steve Barth; Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; Tom Higgins;
vmondo@manafort.com; William Liles

Cc: John Cressey; Firth, Jean M; Mike Duguay; Andolsek, Hank
Subject: American Tissue Stack

The FAA reports the top of the boiler stack at 310 feet MSL (above mean sea level). The base of the stack per USGS and
Google Earth is approximately 95 feet MSL.

These elevations are provided for information purposes only. Bidders are responsible to determine actual height of the
structure.

Jim Bouquet

Note: By now, all should have received the Pre-Bid Meeting Minutes (with attendance list), Addendum No. 1 and a set of f60
scale drawings.

2/20/2009
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John Cressey

From:
Sent:
To:
Cc:

Subject:

Jim Bouquet
Monday, February 09, 2009 9:16 AM
Tom Guerette

John Cressey; Mike Duguay; Austin Cannon; Bob McCabe; Bonnie.VanDeventer@NSSX.BIZ;
Brian Sellick; Bryson Stockdale; Cale Ellis; chris@vthibodeau.com; Craig Starkman; Curtis Schopp;
Daphne Millay; Darryl Verville; Dick Grimm; Don Littlefield; dwideman@sabredemolition.com; Earl
Cook; grancourt@aulson.com; Gregg Bradford; Jeremy Greenman; Jesse Childs; Jim Bouquet
(jbouquet@summitenv.com); Joel Butler; John Clark; John Fleming; John McCune;
jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins; M.C. Hall;
Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mick Reed; Mike
Costello; Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; Paul Chabot;
Pete Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott Ferland; Scott Homrich;
Seth McGee; Steve Barth; Steven Roy; Ted Haskell; Tim Higgins; Tom Higgins;
vmondo@manafort.com; William Liles

RE: American Tissue

No, the second site visit was not the "Pre-Bid Meeting" and project specific information was not disseminated.

Jim Bouquet

From: Tom Guerette [mailto:tguerette@sandrcorp.com]
Sent: Monday, February 09, 2009 9:11 AM
To: Jim Bouquet

Subject: RE
Jim,

Will firms tha
Contract?

: American Tissue

t attended the second site visit, but were NOT in attendance at the initial site visit, be allowed to bid the General

From: Jim Bouquet [mailto:jbouquet@summitenv.com]

Sent

: Monday, February 09, 2009 8:36 AM

To: Austin Cannon; Bob McCabe; Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; Cale Ellis;
chris@vthibodeau.com; Craig Starkman; Curtis Schopp; Daphne Millay; Darryl Verville; Dick Grimm; Don Littlefield;
dwideman@sabredemolition.com; Earl Cook; grancourt@aulson.com; Gregg Bradford; Jeremy Greenman; Jesse
Childs; jbouquet@summitenv.com; Joel Butler; John Clark; John Fleming; John McCune; jusmanafort@manafort.com;
Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins; M.C. Hall; Mark Bourgeois; Mark Griffeth; Matt Callahan;
Matt Dixon; Michele Lester; Mick Reed; Mike Costello; Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick
Corcoran; Paul Chabot; Pete Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott Ferland; Scott
Homrich; Seth McGee; Steve Barth; Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; Tom Higgins;
vmondo@manafort.com; William Liles

Cc: John Cressey; Mike Duguay

Subject: American Tissue

Attached are the Pre-Bid Meeting attendance list and the sign in sheet for the Pre-Bid Meeting site walk on January 30
for your use. Your firm must be on one of these lists to bid the project as a General Contractor. Having said that, if a
firm did not attend the meeting at City Hall and did not provide Summit with contact information, this firm will not be
receiving project related information and addendums by email.

Jim Bouquet

2/20/2009
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John Cressey

From: Jim Bouquet
Sent:  Tuesday, February 03, 2009 2:00 PM
To: Earl Cook

Cc: Firth, Jean M; John Cressey; Andolsek, Hank; Austin Cannon; Bob McCabe;
Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; Cale Ellis; Craig Starkman;
Curtis Schopp; Daphne Millay; Darryl Verville; Dick Grimm; Don Littlefield;
dwideman@sabredemolition.com; Gregg Bradford; Jeremy Greenman; Jesse Childs; Jim Bouquet
(jbouquet@summitenv.com); Joel Butler; John Clark; John Fleming; John McCune;
jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins; M.C. Hall;
Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mike Costello; Mike
Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; Paul Chabot; Pete Quirion;
Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott Ferland; Scott Homrich; Seth McGee;
Steve Barth; Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; Tom Higgins;
vmondo@manafort.com; William Liles

Subject: RE: American Tissue Question

Earl:
Several comments to the question:

1. Significant backfilling should not be necessary for foundations adjacent to the tracks as these slabs are generally at ground
level. If backfilling is not required, then slabs do not need to cracked.

2. For basement slabs requiring backfill, the intent is not to breakup the entire slab but strategically make the cracks at low
points were precipitation draining through the backfill would accumulate.

I hope this responds to your question.

Jim

From: Earl Cook [mailto:earlc@envirovantage.com]
Sent: Tuesday, February 03, 2009 1:28 PM

To: Jim Bouquet

Subject: American Tissue Question

Hi Jim,
I have a question concerning the American Tissue Demolition project:

Specification Section 02060 Building demolition Paragraph 3.03.g States Prior to Back fill , crack all
basement slabs sufficiently to permit drainage of precipitation collected by overlaying back fill material.
Given the proximity of the rail tracks to the building would the cracking of the slab during
demolition before backfilling weaken the integrity of the supporting wall causing a collapse of
the rail when a train passed.

Earl Cook

Estimator/Project Manager
EnviroVantage
800-640-5323 office
603-679-9685 fax
603-913-9010 cell
www.envirovantage.com

2/20/2009
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John Cressey

From: Jim Bouquet

Sent: Tuesday, February 10, 2009 7:23 AM

To: Matt Dixon

Cc: John Cressey; Austin Cannon; Bob McCabe; Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick;

Bryson Stockdale; Cale Ellis; chris@vthibodeau.com; Craig Starkman; Curtis Schopp; Daphne
Millay; Darryl Verville; Dick Grimm; Don Littlefield; dwideman@sabredemolition.com; Earl
Cook; ercook1@comcast.net; grancourt@aulson.com; Gregg Bradford; Jeremy Greenman;
Jesse Childs; Jim Bouquet (joouquet@summitenv.com); Joel Butler; John Clark; John
Fleming; John McCune; jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris
Fournier; M. Hodgkins; M.C. Hall; Mark Bourgeois; Mark Griffeth; Matt Callahan; Michele
Lester; Mick Reed; Mike Costello; Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark;
Patrick Corcoran; Paul Chabot; Pete Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy
Amoedo; Scott Ferland; Scott Homrich; Seth McGee; Steve Barth; Steven Roy; Ted Haskell;
Tim Higgins; Tom Guerette; Tom Higgins; vmondo@manafort.com; William Liles

Subject: RE: American Tissue
Attachments: Add Fig 1 24x36.pdf; Add Fig 2 24x36.pdf

To clarify, the attached full size drawings when plotted 24x36 are at 60 scale. You should confirm with the bar scale. 11x17
drawings are reductions.

Jim Bouquet

From: Matt Dixon [mailto:mdixon@sabredemolition.com]
Sent: Monday, February 09, 2009 5:03 PM

To: Jim Bouquet

Subject: Re: American Tissue

Hi Jim, the drawings as received with the original plans are they to scale? they say REDUCTION (1 " = 60") on them
Or is the set that we got with Addendum # 1 drawing 1A and 2A

Thanks
Matt Dixon
Sabre Demolition Corp

————— Original Message -----

From: Jim Bouquet

To: John P. McCune, CHMM

Cc: John Cressey ; Mike Duguay ; Firth, Jean M ; Austin Cannon ; Bob McCabe ;
Bonnie.VanDeventer@NSSX.BIZ ; Brian Sellick ; Bryson Stockdale ; Cale Ellis ; chris@vthibodeau.com ; Craig
Starkman ; Curtis Schopp ; Daphne Millay ; Darryl Verville ; Dick Grimm ; Don Littlefield ;
dwideman@sabredemolition.com ; Earl Cook ; ercook1@comcast.net ; grancourt@aulson.com ; Gregg
Bradford ; Jeremy Greenman ; Jesse Childs ; jpouquet@summitenv.com ; Joel Butler ; John Clark ; John
Fleming ; jusmanafort@manafort.com ; Keith Trosterud ; Kraig Lucas ; Kris Fournier ; M. Hodgkins ; M.C. Hall ;
Mark Bourgeois ; Mark Griffeth ; Matt Callahan ; Matt Dixon ; Michele Lester ; Mick Reed ; Mike Costello ; Mike
Darragh ; Mike Stewart ; Mike Thibodeau ; Nick Clark ; Patrick Corcoran ; Paul Chabot ; Pete Quirion ; Rene
Perron ; Rick Anson ; Rick Marcicki ; Roy Amoedo ; Scott Ferland ; Scott Homrich ; Seth McGee ; Steve Barth ;
Steven Roy ; Ted Haskell ; Tim Higgins ; Tom Guerette ; Tom Higgins ; vmondo@manafort.com ; William Liles
Sent: Monday, February 09, 2009 2:47 PM

Subject: RE: American Tissue

The American Tissue site will be available for a third (and final) site visit on Thursday February 12 for those bidders
interested. Summit will unlock the gate at 9:00 AM and relock at 4:00 PM. Bidders will be on their own.

Jim Bouquet

From: John P. McCune, CHMM [mailto:john@titanwrecking.com]

2/20/2009
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John Cressey

From: Jim Bouquet

Sent: Tuesday, February 10, 2009 2:38 PM

To: Grimm, Richard W

Cc: John Cressey; Firth, Jean M; Mike Duguay; Austin Cannon; Bob McCabe;

Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; Cale Ellis;
chris@vthibodeau.com; Craig Starkman; Curtis Schopp; Daphne Millay; Darryl Verville; Don
Littlefield; dwideman@sabredemolition.com; Earl Cook; ercook1@comcast.net;
grancourt@aulson.com; Jeremy Greenman; Jesse Childs; Jim Bouquet
(jbouquet@summitenv.com); Joel Butler; John Clark; John Fleming; John McCune;
jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins; M.C.
Hall; Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mick Reed;
Mike Costello; Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran;
Paul Chabot; Pete Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott
Homrich; Seth McGee; Steve Barth; Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette;
Tom Higgins; vmondo@manafort.com; William Liles

Subject: RE: questions re: American Tissue bid specs
Attachments: TC Inventory110609.pdf; Tank Inventory.pdf

Dick and All:
Responses as follows:

1. Aninventory of transformers is attached. We can only assume that those containing 50ppm PCB or greater were drained
and properly cleaned by the EPA contractor. The remaining transformers should be assumed as full and will need to be
addressed (drained/cleaned) under the base bid.

2. Alisting of facility tanks is attached. We assume that, unless identified in the EPA/Weston report included in the Project
Manual, that remaining materials in tanks are not hazardous.

3. The 60% solid content is a minimum requirement. The intent of the bulking agent is to achieve this consistency. If you
can achieve 60% solids by other methods (i.e., sludge press?), these methods would be considered. Please submit a
description of alternative methods with your bid.

Jim Bouquet

From: Grimm, Richard W [mailto:grimmr@cleanharbors.com]
Sent: Monday, February 09, 2009 3:58 PM

To: Jim Bouquet

Subject: questions re: American Tissue bid specs

Jim,
A few questions.

1. Does the EPA have any inventory of transformers that were emptied and triple-rinsed vs. remaining
transformers that they identified as < 50 ppm PCBs.
2. There are two large open top process tanks in Bld 14 that contain a considerable amount of what looks like

pulp. There are several process tanks throughout the facility (Bldg 3, 6, 10, etc.) that cannot be easily
inspected due to access issues. How do we characterize these materials (or potential materials) that

haven’t been identified in any of the bid specs. Would these be considered outside the base bid scope?
3. If WWT sludge could be dewatered on-site to a point where it passed paint filter, contained no free liquid
and was stackable, would the 60% solid content requirement for Statler landfill still hold?

Dick

2/20/2009



TRANSFORMER AND CAPACITOR INVENTORY

123513 - American Tissue Mills, Augusta, ME

11/09/06

Unit Unit . . Class / Serial / Cap
Code No. Unit Manufacturer Unit Type Type / Model Style SIN (gal) PCBs C LOCATION
T 001 |Westinghouse Transformer SL PAV7920-01 183 [<50 sticker N _[Water treatment plant
T 003 |Westinghouse Qil Insulated Unit Substation RSL OA PBL2479-0101 144 Mfg 08/1991 N |Bldg. 15B, outside
T 011 |General Electric Transformer A 1617831 200  |<50 sticker N [Bldg. 14, outside
T 012 |General Electric Transformer A 1617814 200  |<50 sticker N [Bldg. 14, outside
T 013 |General Electric Transformer A 1617824 200  |<50 sticker N [Bldg. 14, outside
T 014 |Westinghouse Transformer S 1184957 2820853 130 <50 sticker N [Bldg. 14, outside
T 015 |Westinghouse Transformer S 1184957 2820858 130 <50 sticker N _|Bldg. 14, outside
T 016 |Westinghouse Transformer S 1184957 2820857 130 <50 sticker N [Bldg. 14, outside
T 020 |General Electric Transformer Form KS 135  |<50 sticker, 10-C oil N |Bldg. 11, outside
T 021 |General Electric Transformer Form KS 135  |<50 sticker, 10-C oil N [Bldg. 11, outside
T 022 |General Electric Transformer Form KS 135  |<50 sticker, 10-C oil N |Bldg. 11, outside
T 023 _|Continental Transformer Co. Transformer OA 092181-B 100 <50 sticker, 10-C oil N [Bldg. 11, outside
T 025 |Continental Transformer Co. Transformer OA 092181-A 100 <50 sticker, 10-C oil N |Bldg. 11, outside
T 026 |General Electric Transformer H 4331329 135  [<50 sticker N [Bldg. 07, outside
T 027 _|General Electric Transformer H 4331320 135  [<50 sticker N [Bldg. 07, outside
T 028 |General Electric Transformer H 4331327 135  [<50 sticker N [Bldg. 07, outside
T 032 |Westinghouse Transformer SL OA /1711533 16921048 132 [<50 sticker N _|Bldg. 06, outside
T 033 |Westinghouse Transformer SL OA /1711533  |6911645 133 [<50 sticker N |Bldg. 06, outside
T 034 |Westinghouse Transformer SL OA /1711533 16911621 134 [<50 sticker N _|Bldg. 06, outside
T 035 |Westinghouse Transformer 1223119 3411608 164  [<50 sticker N |Bldg. 06, outside
T 036 |Westinghouse Transformer 1223119-B L-38000 3412514 165  [<50 sticker N _|Bldg. 06, outside
T 037 |Westinghouse Transformer 1223119 3411607 166  [<50 sticker N |Bldg. 06, outside
T 040 |Westinghouse Qil Insulated Unit Substation RSL OA PBL3304-0101 412 Mfg 01/1993 N _|Bldg. 06, outside
T 046 |General Electric Transformer HS H720775Y688A 53 <50 sticker N [Bldg. 15B, outside, pole mount
T 050 |General Electric Transformer HS 8624928 37 <50 sticker N _[Bldg. 11, interior, north side
T 051 |Allis-Chalmers Transformer ABS 2453194 58 <50 sticker N |Bldg. 11, interior, north side
T 052 |Allis-Chalmers Transformer ABS 2453231 58 sticker missing N |Bldg. 11, interior, north side
Estimated volume of non-PCB dielectric fluid =[ 3839
C 001 |General Electric Qil fuse cutout 9F32-F AA301 2 Y [Bldg. 14, outside
C 002 |General Electric Qil fuse cutout 9F32-F AA301 2 Y [Bldg. 14, outside
C 003 |General Electric Qil fuse cutout 9F32-F AA301 2 Y [Bldg. 14, outside
C 004 |General Electric Qil fuse cutout 9F32-F AA301 2 Y [Bldg. 14, outside
C 005 |General Electric Qil fuse cutout 9F32-F AA301 2 Y [Bldg. 14, outside
C 006 |General Electric Qil fuse cutout 9F32-F AA301 2 Y [Bldg. 14, outside
C 007 _|General Electric Qil fuse cutout 9F32-F AA301 2 Y [Bldg. 14, outside
C 008 |General Electric Qil fuse cutout 9F32-F AA301 2 Y [Bldg. 14, outside
C 009 |General Electric Qil fuse cutout 9F32-F AA301 2 Y [Bldg. 14, outside
C 010 |Westinghouse Qil fuse cutout 9F2D-4 2 Y [Bldg. 14, outside
C 011 |Westinghouse Qil fuse cutout 9F2D-4 2 Y [Bldg. 14, outside
C 012 |Westinghouse Qil fuse cutout 9F2D-4 2 Y [Bldg. 14, outside
C 013 |Westinghouse Qil circuit breaker F124 4-3Y4544 10 Mfg 1946 Y [Bldg. 14A, outside
C 013 |Westinghouse Interteen Capacitor - rack of 36 |FP 1227265C 3Y3760 50.4 |36 x 1.4 gal=50.4gal Y [Bldg. 14A, outside
C 014 |Westinghouse Qil circuit breaker F124 5-3Y4544 10 Mfg 1946 Y [Bldg. 14A, outside
C 014 |Westinghouse Interteen Capacitor - rack of 36 |FP 1227265C 3Y3762 50.4 |36 x 1.4 gal=50.4gal Y [Bldg. 14A, outside
C 015 |General Electric Qil fuse cutout 9F32-F AA301 2 Y [Bldg. 11, outside
C 016 |General Electric Qil fuse cutout 9F32-F AA301 2 Y [Bldg. 11, outside
C 017 |General Electric Qil fuse cutout 9F32-F AA301 2 Y [Bldg. 11, outside
C 018 |General Electric Qil fuse cutout 9F32-F AA301 2 Y [Bldg. 11, outside
C 019 |General Electric Qil fuse cutout 9F32-F AA301 2 Y [Bldg. 11, outside
C 021 |General Electric Qil fuse cutout 9F2F4 AA301 2 Y [Bldg. 07, outside
C 022 |South Bend Current Controller [Remote Control Oil Switch CP-3 Pole 6059-B 27880 10 Y [Bldg. 07, outside
C 022 |Westinghouse Interteen Capacitor - rack of 12 |FP 1446127-E 16 12 x 1.3 gal = 16 gal Y [Bldg. 07, outside
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TRANSFORMER AND CAPACITOR INVENTORY 11/09/06
123513 - American Tissue Mills, Augusta, ME
Unit Unit . . Class / Serial / Cap
Code No. Unit Manufacturer Unit Type Type / Model Style SIN (gal) PCBs C LOCATION
C 023 |South Bend Current Controller [Remote Control Oil Switch CP-3 Pole 6059-B 27880 10 Y [Bldg. 07, outside
C 023 |Westinghouse Interteen Capacitor - rack of 12 |FP 1446127-E 16 12 x 1.3 gal = 16 gal Y [Bldg. 07, outside
C 024 |General Electric Qil fuse cutout 9F2F5 AA301 2 Y [Bldg. 07, outside
C 025 |General Electric Qil fuse cutout 9F2F6 AA301 2 Y [Bldg. 07, outside
C 026 |General Electric Qil fuse cutout 9F32-F AA301 2 Y [Bldg. 06, outside
C 027 _|General Electric Qil fuse cutout 9F32-F AA301 2 Y [Bldg. 06, outside
C 028 |General Electric Qil fuse cutout 9F32-F AA301 2 Y [Bldg. 06, outside
C 029 |General Electric Qil fuse cutout 9F32-F AA301 2 Y [Bldg. 06, outside
C 029 |General Electric Qil fuse cutout 9F32-F AA301 2 Y [Bldg. 11, outside
C 030 |General Electric Qil fuse cutout 9F32-F AA301 2 Y [Bldg. 06, outside
C 031 |General Electric Qil fuse cutout 9F32-F AA301 2 Y [Bldg. 06, outside
J 001 |G&W Junction E5C 1 Y [Bldg. 06, outside, pole mount
J 002 |G&W Junction E5C 1 Y [Bldg. 06, outside, pole mount
J 003 Junction 1 Y [Bldg. 06, outside, wall mount
T 002 |Wagner Transformer Transformer HEB 5V66259 31 Y [Water treatment plant
T 004 |Continental Transformer Co. Transformer 103079-A 200 >50, <499 sticker Y |Bldg. 14, outside
T 005 |Continental Transformer Co. Transformer 103079-B 200 >50, <499 sticker Y |[Bldg. 14, outside
T 006 |Continental Transformer Co. Transformer 103079-C 200 >50, <499 sticker Y |Bldg. 14, outside
T 007 _|Westinghouse Transformer SL 1293744-A 3171220 133 |>50, <499 sticker Y |[Bldg. 14, outside
T 008 |Westinghouse Transformer SL 1293744-A 3171221 133 |>50, <499 sticker Y |Bldg. 14, outside
T 009 |Westinghouse Transformer SL 1293744-A 3171219 133 |>50, <499 sticker Y |[Bldg. 14, outside
T 010 |Westinghouse Transformer A2412X25L2A |57B27597 35 Y [Bldg. 14, outside
T 017 |Westinghouse Transformer S-INSULDUR |E2512N75CA1 |63AJ9492 35 Y [Bldg. 14, outside
T 018 |Allis-Chalmers Transformer PB8B 2046037 6.5 Y [Bldg. 06, Electric Shop
T 019 |Westinghouse Transformer A2412X25L1A [55C4590 25 Y [Bldg. 06, Electric Shop
T 024 |Continental Transformer Co. Transformer OA 092181-C 100 >50, <499 sticker Y |Bldg. 11, outside
T 029 |Davis Transformer Transformer MOL39069 30 Y [Bldg. 07, outside
T 030 |Davis Transformer Transformer MOL39070 30 Y [Bldg. 07, outside
T 031 |Davis Transformer Transformer MOL39071 30 Y [Bldg. 07, outside
T 038 |Westinghouse Transformer ID Plate burnt, open top, fluid inside carcass 50 Y [Bldg. 06, outside
T 039 |Westinghouse Transformer S 1118102 2640271 41 Y [Bldg. 06, outside, pole mount
T 041 |unknown Transformer 5 Y [Bldg. 16, outside, pole mount
T 042 |unknown Transformer 53 Y [Bldg. 15A, outside, pole mount
T 043 |General Electric Transformer HS G447669-66Y 53 Y [Bldg. 15A, outside, pole mount
T 044 |General Electric Transformer HS G447670-66Y 53 Y [Bldg. 15A, outside, pole mount
T 045 |General Electric Transformer HS G447668-66Y 53 Y [Bldg. 15A, outside, pole mount
T 047 _|unknown Transformer 35 Y [Bldg. 14A, outside, pole mount
T 048 |unknown Transformer 10 Y [Bldg. 06, outside, wall mount
T 049 |unknown Transformer 30 Y [Bldg. 03, outside, wall mount
T 053 |Continental Transformer Co. Transformer OA PN-061582-B 55 >50, <499 sticker Y |Bldg. 11, interior, north side
T 054 |Continental Transformer Co. Transformer OA PN-061582-C 55 >50, <499 sticker Y |Bldg. 11, interior, north side
T 055 |Continental Transformer Co. Transformer OA PN-061582-A 55 >50, <499 sticker Y |Bldg. 11, interior, north side
Estimated volume of PCB-containing dielectric fluid =[ 2099
NOTE: 53  Estimated values are shown inltalics
S/N  Serial number
C  Contains PCBs (Yes or No) - assumed Yes without evidence to the contrary or if manufactured prior to 1978.
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Tank Inventory and Product Volume Estimates 11/8/2006
123513 - American Tissue Paper Co., Augusta, ME

Unit | Unit Ht Dia Est. Vol. Tank Label Product | Product Location
Code| No. (ft) (ft) (gal) (ft) (gal)
TK | 015 17.5 14.5 21,616 |50% Hot Caustic Soda, 90° F 5.3 6,546 |Bldg. 3, lower
TK | 011 26.5 9.0 12,610 [Alum 0.5 238 |Bldg. 14A, ground floor
TK | 004 14.5 9.0 6,900 |Ammonium hydroxide -- MT [Water treatment plant
TK | 014 15.6 7.0 4,486 |Blending tank - bleach 1.9 552 [Bldg. 14A, ground floor
TK | 008 -- -- 4,200 |Brulin 0.0 MT [Bldg. 14A, ground floor
TK | 007 14.4 10.5 9,334 |Defoamer 0.5 292 [Water treatment plant
TK | 021 -- -- 1,650 [Kymene 557-H w/epichlorhydrin -- 1,650 |Bldg. 6, 2nd floor
TK | 022 -- -- 1,650 [Kymene 557-H w/epichlorhydrin -- 1,650 |Bldg. 6, 2nd floor
TK | 012 17.0 13.0 16,878 |Lime slurry 3.3 3,276 |Bldg. 14A, ground floor
TK | 009 8.8 5.7 1,680 [Mobil KP Solmet 4.9 935 [Bldg. 14A, ground floor
TK | 005 18.0 10.0 10,575 |not present -- MT [Water treatment plant
TK | 006 -- -- 3,800 |Phosphoric acid -- 750 |Water treatment plant
TK | 018 -- -- 1,000 |POL-E-Z-2706 -- 300 [BIdg. 3, 3rd floor
TK | 019 -- - 1,000 |POL-E-Z-2706 -- 300 [Bldg. 3, 3rd floor
TK | 020 3.5 5.0 514 |POL-E-Z-2706 2.1 308 |Bldg. 3, 3rd floor
TK | 013 21.0 9.0 9,993 |Polyamide Type W.S. Resin 0.0 MT [Bldg. 14A, ground floor
TK | 001 11.3 12.0 9,560 |Polymer 2.9 2,468 |Water treatment plant
TK | 002 11.3 12.0 9,560 |Polymer - press polymer 3.1 2,609 |Water treatment plant
TK | 010 -- -- 1,550 [Polymer 1160X -- 1,400 |Bldg. 14A, ground floor
TK | 003 14.5 12.7 13,810 [Sodium hypochlorite 10.5 10,000 [Water treatment plant
TK | 017 -- 10.2 -- Sodium hypochlorite 5.0 3,048 |Bldg. 3, lower
TK | 023 18.0 5.0 2,644 |Solmet Oll 3.5 1,950 |Bldg. 11, ground floor
TK | 016 -- 10.2 -- Surfonic N-102 -- MT [Bldg. 3, lower
NOTES:
TK = Tank

MT = Empty
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John Cressey

From: Jim Bouquet
Sent:  Wednesday, February 11, 2009 9:53 AM
To: Steve Barth

Cc: John Cressey; Austin Cannon; Bob McCabe; Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick;
Bryson Stockdale; Cale Ellis; chris@vthibodeau.com; Craig Starkman; Curtis Schopp; Daphne
Millay; Darryl Verville; Dick Grimm; Don Littlefield; dwideman@sabredemolition.com; Earl Cook;
ercook1@comcast.net; grancourt@aulson.com; Jeremy Greenman; Jesse Childs; Jim Bouquet
(jbouquet@summitenv.com); Joel Butler; John Clark; John Fleming; John McCune;
jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins; M.C. Hall;
Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mick Reed; Mike
Costello; Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; Paul Chabot;
Pete Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott Homrich; Seth McGee;
Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; Tom Higgins; vmondo@manafort.com;
William Liles

Subject: RE: Charter . American Tissue pre-bid question . asbestos at boilers

Yes, boiler insulation was sampled. Building 4/4A is the Boiler House. Please review to Appendix D of the Asbestos
Demolition Survey report (posted on the City of Augusta website) for the PLM analysis of suspect ACM sampled.

From: Steve Barth [mailto:sbarth@charterenvironmental.com]

Sent: Wednesday, February 11, 2009 8:43 AM

To: Jim Bouquet

Subject: Charter . American Tissue pre-bid question . asbestos at boilers

Jim — Good morning — please review and respond to the following question:

At building #4 / 4A — has any asbestos testing been performed on any part of the existing boilers?
Thank you —

Steve Barth

Charter Environmental

Cell 978.606.3740
I

2/20/2009
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John Cressey

From: Jim Bouquet
Sent: Friday, February 13, 2009 3:00 PM
To: Jeff Yeaster

Cc: Darnell Ruffin; John Cressey; Mike Duguay; Austin Cannon; Bob McCabe;
Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; Cale Ellis;
chris@vthibodeau.com; Craig Starkman; Curtis Schopp; Daphne Millay; Darryl Verville; Dick
Grimm; Don Littlefield; dwideman@sabredemolition.com; Earl Cook; ercook1@comcast.net;
grancourt@aulson.com; Jeremy Greenman; Jesse Childs; Jim Bouquet
(jbouquet@summitenv.com); Joel Butler; John Clark; John Fleming; John McCune;
jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins; M.C. Hall;
Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mick Reed; Mike
Costello; Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; Paul Chabot;
Pete Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott Homrich; Seth McGee;
Steve Barth; Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; Tom Higgins;
vmondo@manafort.com; William Liles

Subject: RE: Tissue Mill

Jeff:

The answer is No to both of your questions. There are no elevation drawings - that was the intent of the site visits to provide
bidders an opportunity to obtain necessary measurements. We are not aware of any available drawings for the stack.

Jim Bouquet

From: Jeff Yeaster [mailto:jyeaster@nadcl.com]
Sent: Friday, February 13, 2009 2:56 PM

To: Jim Bouquet

Cc: Darnell Ruffin

Subject: Tissue Mill

Jim,
A couple of questions have come up as we are looking at this project.
1. Is it possible to get elevation drawings for all of the buildings? The most important item here is

the depth of the basements.
2. s it possible to get the stack diameter, wall thickness and drawing?

Thanks,

Jeff Yeaster

Project Manager

North American Dismantling Corp.
810-247-0693

2/20/2009
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John Cressey

From: Jim Bouquet
Sent:  Tuesday, February 17, 2009 10:19 AM
To: Chabotco@aol.com

Cc: John Cressey; Mike Duguay; 'Firth, Jean M'; Austin Cannon; Bob McCabe;
Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; Cale Ellis;
chris@vthibodeau.com; Craig Starkman; Curtis Schopp; Daphne Millay; Darryl Verville; Dick
Grimm; Don Littlefield; dwideman@sabredemolition.com; Earl Cook; ercook1@comcast.net;
grancourt@aulson.com; Jeremy Greenman; Jesse Childs; Jim Bouquet
(jbouquet@summitenv.com); Joel Butler; John Clark; John Fleming; John McCune;
jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins; M.C. Hall;
Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mick Reed; Mike
Costello; Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; Pete Quirion;
Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott Homrich; Seth McGee; Steve Barth;
Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; Tom Higgins; vmondo@manafort.com;
William Liles

Subject: RE: american tissue

Paul:

1) No, the length of 6-inch line on the uphill side of the tracks will be removed by others. You are responsible
to drain residual and cap the line where the line exits beneath the tracks on the downhill side.

2) Materials have not been tested for lead. Refer to Specification Section 02060 1.02(F) and 3.04(D).

3) Building #6 is not located along the access road. For Building #7, you can "blend in" from the road to those
portions of the slab at ground level. Note that surface drainage must be maintained (no ponded water).

4) Your choice, subject to approval by the City. A location has not been designated; however, it would make
sense to locate near the electrical source.

5) Underground (buried) piping and piping beneath slabs will remain.

6) No, the items listed on page 1 and 2 of the Weston Memorandum have not been removed. You are
responsible to properly remove and dispose of the items and their contents under the Base Bid.

7) 1 do not understand what you are asking. The sluiceway will not be backfilled.

Jim Bouquet

From: Chabotco@aol.com [mailto:Chabotco@aol.com]
Sent: Tuesday, February 17, 2009 9:58 AM

To: Jim Bouquet

Subject: american tissue

Jim,
| have several questions for you regarding the American Tissue job.

1) Is the 6 inch, #6 oil line need to be removed on the up hill side of the tracks?
2) Has the lead based paint been tested to see if there are more than 5ppm ( making it hazardous)

3) What elevations of fill are acceptable at buildings #6, #7 along the entrance road. ( can we just blend in from
the road down to the lower slab?)

4) Where is office trailer to be placed on site?

2/20/2009
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5) Do we remove all underground piping? What about under slabs?
6) Have items listed in "memorandum" section in rear of spec. book already been removed?
How do we terminate fill line @ sleuth way?

Paul Chabot, Chabot's Construction Co.

You can't always choose whom you love, but you can choose how to find them. Start with AOL Personals.

2/20/2009
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John Cressey

From: Jim Bouquet
Sent: Tuesday, February 17, 2009 3:08 PM

To: John Cressey; Mike Deyling; Austin Cannon; Bob McCabe; Bonnie.VanDeventer@NSSX.BIZ; Brian
Sellick; Bryson Stockdale; Cale Ellis; chris@vthibodeau.com; Craig Starkman; Curtis Schopp; Daphne
Millay; Darryl Verville; Dick Grimm; Don Littlefield; dwideman@sabredemolition.com; Earl Cook;
ercook1@comcast.net; grancourt@aulson.com; Jeremy Greenman; Jesse Childs; Jim Bouquet
(jbouquet@summitenv.com); Joel Butler; John Clark; John Fleming; John McCune;
jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins; M.C. Hall;
Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mick Reed; Mike Costello;
Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; Paul Chabot; Pete
Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott Homrich; Seth McGee; Steve
Barth; Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; Tom Higgins; vmondo@manafort.com;
William Liles

Central Maine Power has indicated the power poles adjacent to the Maple Street entrance are active and available for
installation of a temporary or full service drop.

Jim Bouquet

2/20/2009



John Cressey

From: Jim Bouquet

Sent:  Thursday, February 19, 2009 7:37 AM

To: Grimm, Richard W

Page 1 of 1

Cc: John Cressey; 'Firth, Jean M'; mduguay@ci.augusta.me.us; Austin Cannon; Bob McCabe;

Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; Cale Ellis;

chris@vthibodeau.com; Craig Starkman; Curtis Schopp; Daphne Millay; Darryl Verville; Don

Littlefield; dwideman@sabredemolition.com; Earl Cook; ercook1@comcast.net;
grancourt@aulson.com; Jeremy Greenman; Jesse Childs; Jim Bouquet
(jbouquet@summitenv.com); Joel Butler; John Clark; John Fleming; John McCune;

jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins; M.C. Hall;
Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mick Reed; Mike
Costello; Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; Paul Chabot;
Pete Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott Homrich; Seth McGee;

Steve Barth; Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; Tom Higgins;
vmondo@manafort.com; William Liles

Subject: RE: characterization analysis

The existing analysis is assumed to be adequate. The landfill has historically been the disposal site for this sludge.

Jim Bouquet

From: Grimm, Richard W [mailto:grimmr@cleanharbors.com]
Sent: Wednesday, February 18, 2009 10:28 AM

To: Jim Bouquet
Subject: characterization analysis

Jim,

Assuming clarifier sludge disposal at the Statler Landfill (deduct alternate #2), is the existing analytical adequate

for approval or would additional analysis be required?

Dick

Dick Grimm

Field Specialist

Clean Harbors Environmental Services
17 Main Street

South Portland, Maine 04106
Office: 207-799-8111 Ext. 303
Mobile: 207-252-0459

Fax: 207-799-0349

Email: grimmr@cleanharbors.com
Web: www.cleanharbors.com

The information transmitted is intended only for the person or entity to which it is addressed and may contain confidential
and/or privileged material. Any review, retransmission, dissemination or other use of, or taking of any action in reliance upon,
this information by persons or entities other than the intended recipient is prohibited. If you received this in error, please

contact Clean Harbors Environmental Services at 781.792.5555 and delete the material from any computer.

2/20/2009
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John Cressey

From: Jim Bouquet
Sent: Thursday, February 19, 2009 8:07 AM
To: Grimm, Richard W

Cc: John Cressey; 'Firth, Jean M'; Mike Duguay; Austin Cannon; Bob McCabe;
Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; Cale Ellis; chris@vthibodeau.com;
Craig Starkman; Curtis Schopp; Daphne Millay; Darryl Verville; Don Littlefield;
dwideman@sabredemolition.com; Earl Cook; ercook1@comcast.net; grancourt@aulson.com; Jeremy
Greenman; Jesse Childs; Jim Bouquet (jbouquet@summitenv.com); Joel Butler; John Clark; John
Fleming; John McCune; jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M.
Hodgkins; M.C. Hall; Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mick
Reed; Mike Costello; Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; Paul
Chabot; Pete Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott Homrich; Seth
McGee; Steve Barth; Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; Tom Higgins;
vmondo@manafort.com; William Liles

Subject: RE: American Tissue question
Dick:
Normal lift thickness used during landfill construction is 9 inches; however,
as the lift thickness to be used during stabilization activities proposed for Statler has not yet been determined by the landfill
contractor, the maximum rock size will be limited to 6 inches.

To further clarify, Gravel Borrow (Maine DOT 703.20) is an acceptable substitute.

Jim Bouquet

From: Grimm, Richard W [mailto:grimmr@cleanharbors.com]
Sent: Wednesday, February 18, 2009 2:39 PM

To: Jim Bouquet

Subject: American Tissue question

Jim,

The granular borrow spec 703.19 limits the maximum dimension of the material to the “compacted thickness of the
layer being placed”. For bid purposes, can you establish a maximum rock size?

Dick

Dick Grimm

Field Specialist

Clean Harbors Environmental Services
17 Main Street

South Portland, Maine 04106
Office: 207-799-8111 Ext. 303
Mobile: 207-252-0459

Fax: 207-799-0349

Email: grimmr@cleanharbors.com
Web: www.cleanharbors.com

The information transmitted is intended only for the person or entity to which it is addressed and may contain confidential and/or
privileged material. Any review, retransmission, dissemination or other use of, or taking of any action in reliance upon, this
information by persons or entities other than the intended recipient is prohibited. If you received this in error, please contact Clean
Harbors Environmental Services at 781.792.5555 and delete the material from any computer.

2/20/2009
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John Cressey

From: Jim Bouquet
Sent:  Thursday, February 19, 2009 8:19 AM
To: Mick Reed

Cc: John Cressey; 'Firth, Jean M'; Mike Duguay; Austin Cannon; Bob McCabe;
Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; Cale Ellis;
chris@vthibodeau.com; Craig Starkman; Curtis Schopp; Daphne Millay; Darryl Verville; Dick
Grimm; Don Littlefield; dwideman@sabredemolition.com; Earl Cook; ercook1@comcast.net;
grancourt@aulson.com; Jeremy Greenman; Jesse Childs; Jim Bouquet
(jbouquet@summitenv.com); Joel Butler; John Clark; John Fleming; John McCune;
jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins; M.C. Hall;
Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mike Costello; Mike
Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; Paul Chabot; Pete Quirion;
Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott Homrich; Seth McGee; Steve Barth;
Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; Tom Higgins; vmondo@manafort.com;
William Liles

Subject: RE: American Tissue Mill

A maximum discharge flow rate has not been specified. The intent was to discharge through one of the existing storm drain
outfalls. However, the Contractor will be responsible to discharge at a rate such that erosion of the river bank and/or bottom
does not occur.

If Deduct Alt #1 is accepted, the Contractor owns whatever quantity of liquid is in the WWTP.
Jim Bouquet
From: Mick Reed [mailto:mreed@terracontracting.net]
Sent: Wednesday, February 18, 2009 8:58 AM
To: Jim Bouquet
Subject: American Tissue Mill
Jim,
In the alternate deduct Item # 1 is there a specified flow rate for discharge into the river? (Not to exceed) also is

it assumed that there is 16,000 gal in the WWTP area for removal & treatment

Thank You

Mick Reed

Terra Contracting, LLC
2612 Miller Road

Kalamazoo, MI 49001

Ph: 269.342.0231 Ext. 206

Fax: 269.342.0238

"Exceptional Environmental Services"

www.terracontracting.net

2/20/2009



John Cressey

From: Jim Bouquet

Sent: Thursday, February 19, 2009 8:25 AM

To: jebutlerl@roadrunner.com

Cc: John Cressey; 'Firth, Jean M'; Mike Duguay; Austin Cannon; Bob McCabe;

Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; Cale Ellis;
chris@vthibodeau.com; Craig Starkman; Curtis Schopp; Daphne Millay; Darryl Verville; Dick
Grimm; Don Littlefield; dwideman@sabredemolition.com; Earl Cook; ercookl@comcast.net;
grancourt@aulson.com; Jeremy Greenman; Jesse Childs; Jim Bouquet
(jbouquet@summitenv.com); John Clark; John Fleming; John McCune;
jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins; M.C.
Hall; Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mick Reed;
Mike Costello; Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran;
Paul Chabot; Pete Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott
Homrich; Seth McGee; Steve Barth; Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette;
Tom Higgins; vmondo@manafort.com; William Liles

Subject: RE: Tissue Mill

I assume you are referring to Add Alternate #3. The price per yard will be based on the additional sludge quantity prior
to bulking. This quantity will be determined following water removal from the WWTP.

Jim Bouquet

From: jebutlerl@roadrunner.com [mailto:jebutlerl@roadrunner.com]
Sent: Wednesday, February 18, 2009 9:24 AM

To: Jim Bouquet

Subject: RE: Tissue Mill

Jim,
Will the payment for disposal of additional sludge be based on cy prior to bulking? Will this quantity be determined after
water is removed from wwtp?
Thanks, Joel
---- Jim Bouquet <jbouquet@summitenv.com> wrote:
> Tom:
>
> Thanks for catching my error. The final walkthrough is Friday
> February 20. The bid due date has not been extended.
>
> Jim Bouquet
>
>
>
> From: Tom Guerette [mailto:tguerette@sandrcorp.com]
> Sent: Tuesday, February 17, 2009 3:07 PM
> To: Jim Bouquet
> Subject: RE: Tissue Mill
>
>
> Jim,
>
> |s the bid date being delayed? It looks like you are having another
> site visit March 20, 20097 If so what is the new bid date?
> e Original Message-----
> From: Jim Bouquet [mailto:jbouquet@summitenv.com]
> Sent: Tuesday, February 17, 2009 3:02 PM




> To: mhodgkins@jacksondemolition.com

> Cc: John Cressey; Mike Duguay; Austin Cannon; Bob McCabe;

> Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; Cale

> Ellis; chris@vthibodeau.com; Craig Starkman; Curtis Schopp; Daphne

> Millay; Darryl Verville; Dick Grimm; Don Littlefield;

> dwideman@sabredemolition.com; Earl Cook; ercookl@comcast.net;

> grancourt@aulson.com; Jeremy Greenman; Jesse Childs;

> jbouquet@summitenv.com; Joel Butler; John Clark; John Fleming; John
> McCune; jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris
> Fournier; M.C. Hall; Mark Bourgeois; Mark Griffeth; Matt Callahan;

> Matt Dixon; Michele Lester; Mick Reed; Mike Costello; Mike Darragh;

> Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; Paul

> Chabot; Pete Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy

> Amoedo; Scott Homrich; Seth McGee; Steve Barth; Steven Roy; Ted

> Haskell; Tim Higgins; Tom Guerette; Tom Higgins; vmondo@manafort.com; William Liles

> Subject: RE: Tissue Mill

>

>

> The final (hopefully) site visit will be Friday March 20. The Maple
> Street gate will be open from 8:00 am to 4:00 pm.

>

As a reminder, Friday is the last day to submit questions.

Jim Bouquet

From: Mark Hodgkins [mailto:mhodgkins@jacksondemolition.com]
Sent: Tuesday, February 17, 2009 2:16 PM

To: Jim Bouquet

Subject: RE: Tissue Mill

Yes we would like make a visit this Friday the 20th first thing say
anytime after 8am

Mark Hodgkins
JACKSON DEMOLITION SERVICE, INC.
www.jacksondemolition.com <http://www.jacksondemolition.com>

From: Jim Bouquet [mailto:jbouquet@summitenv.com]
Sent: Tuesday, February 17, 2009 10:43 AM

To: mhodgkins@jacksondemolition.com

Subject: RE: Tissue Mill

Do you still want another site walk? Also, Paul Fleming called
yesterday with questions.

From: Mark Hodgkins [mailto:mhodgkins@jacksondemolition.com]
Sent: Friday, February 13, 2009 3:38 PM

To: Jim Bouquet

Subject: RE: Tissue Mill

Jim:

Can we arrange access to site for continued review?

VVVVVVVVVVVVVVVVVVVVVVVVVVVVVVVVVVYVVY
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Mark Hodgkins
JACKSON DEMOLITION SERVICE, INC.
www.jacksondemolition.com <http://www.jacksondemolition.com>

From: Jim Bouquet [mailto:jbouquet@summitenv.com]

Sent: Friday, February 13, 2009 3:00 PM

To: Jeff Yeaster

> Cc: Darnell Ruffin; John Cressey; Mike Duguay; Austin Cannon; Bob
> McCabe; Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale;
> Cale Ellis; chris@vthibodeau.com; Craig Starkman; Curtis Schopp;

> Daphne Millay; Darryl Verville; Dick Grimm; Don Littlefield;

> dwideman@sabredemolition.com; Earl Cook; ercookl@comcast.net;

> grancourt@aulson.com; Jeremy Greenman; Jesse Childs;

> jbouquet@summitenv.com; Joel Butler; John Clark; John Fleming; John
> McCune; jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris
> Fournier; M. Hodgkins; M.C. Hall; Mark Bourgeois; Mark Griffeth; Matt

> Callahan; Matt Dixon; Michele Lester; Mick Reed; Mike Costello; Mike

> Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran;

> Paul Chabot; Pete Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy
> Amoedo; Scott Homrich; Seth McGee; Steve Barth; Steven Roy; Ted

> Haskell; Tim Higgins; Tom Guerette; Tom Higgins; vmondo@manafort.com;
> William Liles

VVVVVVVVYV

> Subject: RE: Tissue Mill

>

> Jeff:

>

> The answer is No to both of your questions. There are no elevation

> drawings - that was the intent of the site visits to provide bidders

> an opportunity to obtain necessary measurements. We are not aware of
> any available drawings for the stack.

>

Jim Bouquet

From: Jeff Yeaster [mailto:jyeaster@nadcl.com]
Sent: Friday, February 13, 2009 2:56 PM

To: Jim Bouquet

Cc: Darnell Ruffin

Subject: Tissue Mill

Jim,

A couple of questions have come up as we are looking at this project.

1. Is it possible to get elevation drawings for all of the
buildings? The most important item here is the depth of the basements.
2. Is it possible to get the stack diameter, wall

thickness and drawing?

Thanks,

Jeff Yeaster
Project Manager

VVVVVVVVVVVVVVVVVVVVVVYVVY



North American Dismantling Corp.
810-247-0693

Information from ESET NOD32 Antivirus, version of virus
signature database 3852 (20090213)

The message was checked by ESET NOD32 Antivirus.
http://www.eset.com
Information from ESET NOD32 Antivirus, version of virus
signature database 3862 (20090217)

The message was checked by ESET NOD32 Antivirus.
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John Cressey

From: Jim Bouquet

Sent: Thursday, February 19, 2009 1:37 PM

To: mike@costellodismantling.com

Cc: John Cressey; 'Firth, Jean M'; Mike Duguay; Austin Cannon; Bob McCabe;

Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; Cale Ellis;
chris@vthibodeau.com; Craig Starkman; Curtis Schopp; Daphne Millay; Darryl Verville; Dick
Grimm; Don Littlefield; dwideman@sabredemolition.com; Earl Cook; ercookl@comcast.net;
grancourt@aulson.com; Jeremy Greenman; Jesse Childs; Jim Bouquet
(jbouquet@summitenv.com); Joel Butler; John Clark; John Fleming; John McCune;
jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins; M.C.
Hall; Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mick Reed;
Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; Paul Chabot;
Pete Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott Homrich; Seth
McGee; Steve Barth; Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; Tom Higgins;
vmondo@manafort.com; William Liles

Subject: RE: Tissue Mill

The City Code Enforcement Officer stated that as American Tissue is a City of Augusta owned project and a Performance
Bond will be in place, the Demolition Permit security deposit can be waived.

The $0.02 per square foot permit fee will remain the Contractor's responsibility.

Jim Bouquet

From: Jim Bouquet

Sent: Thursday, February 19, 2009 9:58 AM

To: 'mike@costellodismantling.com’

Cc: John Cressey; 'Firth, Jean M'; ‘Mike Duguay'; 'Austin Cannon'; '‘Bob McCabe'; 'Bonnie.VanDeventer@NSSX.BI1Z'; 'Brian
Sellick’; 'Bryson Stockdale'; 'Cale Ellis'; ‘chris@vthibodeau.com’; 'Craig Starkman'; 'Curtis Schopp'; 'Daphne Millay'; '‘Darryl
Verville'; 'Dick Grimm'; 'Don Littlefield'; ‘dwideman@sabredemolition.com'; 'Earl Cook'; ‘ercookl@comcast.net’;
‘grancourt@aulson.com'; ‘Jeremy Greenman'; 'Jesse Childs'; "Jim Bouquet (jbouquet@summitenv.com)’; 'Joel Butler';
'‘John Clark’; 'John Fleming'; 'John McCune’; 'jusmanafort@manafort.com’; 'Keith Trosterud'; 'Kraig Lucas'; 'Kris Fournier’;
'M. Hodgkins'; 'M.C. Hall'; '"Mark Bourgeois'; 'Mark Griffeth'; 'Matt Callahan'; 'Matt Dixon'; '‘Michele Lester'; 'Mick Reed';
'Mike Darragh'; 'Mike Stewart'; '‘Mike Thibodeau'; ‘Nick Clark'; 'Patrick Corcoran'; 'Paul Chabot'; 'Pete Quirion'; 'Rene
Perron’; 'Rick Anson'; 'Rick Marcicki'; 'Roy Amoedo'; 'Scott Homrich'; 'Seth McGee'; 'Steve Barth'; 'Steven Roy'; 'Ted
Haskell'; 'Tim Higgins'; 'Tom Guerette'; 'Tom Higgins'; 'vmondo@manafort.com'; 'William Liles'

Subject: RE: Tissue Mill

1. The allotment can also be used for unidentified Special Waste.

2. The Contractor is responsible to carry the cost of procuring a City Demolition Permit. According to the City
website, the cost is $0.02 per square foot (floor area) demolished. The Contractor will be responsible for payment of that
fee. What is unclear is whether the security deposit can be waived based on the fact that the Contractor will be providing
a 100% Performance Bond to the City. | will confirm this and get back to all bidders.

Jim Bouquet

From: mike@costellodismantling.com [mailto:mike@costellodismantling.com]
Sent: Thursday, February 19, 2009 9:31 AM

To: Jim Bouquet

Subject: RE: Tissue Mill

Jim,



Is the $25,000 bid allotment only for unidentified hazardous wastes, or would unidentified special wastes also be
covered?

Also what is the price of the Augusta demolition permit? At the pre-bid meeting a fixed price permit was mentioned, but
the demo permit I've found is variably priced and will end up costing over $9000.

-Michael Costello
Costello Dismantling Co., Inc.
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John Cressey

From: Jim Bouquet
Sent: Friday, February 20, 2009 12:50 PM
To: Mick Reed

Cc: John Cressey; mduguay@ci.augusta.me.us; Austin Cannon; Bob McCabe;
Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; Cale Ellis;
chris@vthibodeau.com; Craig Starkman; Curtis Schopp; Daphne Millay; Darryl Verville; Dick
Grimm; Don Littlefield; dwideman@sabredemolition.com; Earl Cook; ercook1@comcast.net;
grancourt@aulson.com; Jeremy Greenman; Jesse Childs; Jim Bouquet
(jbouquet@summitenv.com); Joel Butler; John Clark; John Fleming; John McCune;
jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins; M.C. Hall;
Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mike Costello; Mike
Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; Paul Chabot; Pete Quirion;
Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott Homrich; Seth McGee; Steve Barth;
Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; Tom Higgins; vmondo@manafort.com;
William Liles

Subject: RE: American Tissue

This is NOT a prevailing wage job.

Jim Bouquet

From: Mick Reed [mailto:mreed@terracontracting.net]
Sent: Friday, February 20, 2009 12:29 PM

To: Jim Bouquet

Subject: American Tissue

We found no mention in the Specs on wage rates, is this a prevailing wage job?

Thank You

Mick Reed

Terra Contracting, LLC
2612 Miller Road

Kalamazoo, MI 49001

Ph: 269.342.0231 Ext. 206

Fax: 269.342.0238

"Exceptional Environmental Services”

www.terracontracting.net

2/20/2009
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John Cressey

From: Jim Bouquet
Sent:  Sunday, February 22, 2009 9:36 AM
To: Olesen, Clare

Cc: John Cressey; 'Firth, Jean M'; Mike Duguay; Austin Cannon; Bob McCabe;
Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; Cale Ellis; chris@vthibodeau.com;
Craig Starkman; Curtis Schopp; Daphne Millay; Darryl Verville; Dick Grimm; Don Littlefield;
dwideman@sabredemolition.com; Earl Cook; ercook1@comcast.net; grancourt@aulson.com; Jeremy
Greenman; Jesse Childs; Jim Bouquet (jbouquet@summitenv.com); Joel Butler; John Clark; John
Fleming; John McCune; Joseph Vendetti; jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas;
Kris Fournier; M. Hodgkins; M.C. Hall; Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon;
Michele Lester; Mick Reed; Mike Costello; Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark;
Patrick Corcoran; Paul Chabot; Pete Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo;
Scott Homrich; Seth McGee; Steve Barth; Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; Tom
Higgins; vmondo@manafort.com; William Liles

Subject: RE: American Tissue Mill RFI

1. The contactor will not be responsible for payment of "tipping fees" for materials disposed at Statler.
2. Correct, the Owner will not be hiring the Asbestos Project Monitor. The Contractor will hire the monitor.

3. Correct - submitted to the Engineer 5 calendar days following your receipt of records. However retainage will not be released
until these records are received.

Jim Bouquet

From: Olesen, Clare [mailto:colesen@manafortbrothers.com]
Sent: Friday, February 20, 2009 3:26 PM

To: Jim Bouquet

Cc: Garuti, Jesse; Van Czak, Jason

Subject: American Tissue Mill RFI

Jim,

1. For pricing the Deduct Alternates #2 and #3 - are we to assume there is no tipping fee for the wastewater
treatment sludge and/or Non-friable asbestos disposal at the former Statler Tissue Mill? Or can you provide a
contact to obtain the tipping fee?

2. Section 01150 Paragraph 1.02 (c ) indicates that the abatement price is to include “final clearance inspections
and monitoring”. Does this mean there will be no monitor hired by the Owner to perform these duties?

3. Section 02080 3.07 (E)4 indicates that Waste Shipment records are to be sent to the engineer within five
calendar days. Is this 5 calendar days after receipt of the shipment record?

Clare F. Olesen

Project Manager, Environmental Services
Demolition Department

Tel. (860) 229-4853

Direct (860) 793-6419

Fax (860) 747-6543

www.manafort.com

2/23/2009





